BUILDING NO.
SC#

PROJECT NAME


SECTION 02060

BUILDING DEMOLITION

PART 1:  GENERAL

1.01
WORK INCLUDED

A.
Demolish designated structures.

B.
Remove materials from LBNL site in accordance with section 01210.

C.
Remove foundations [and basement floor slabs].

D.
[Fill] [Remove] underground tanks and piping.

E.
Disconnect, cap, [remove,] and identify utilities.

1.02
RELATED WORK

A.
Section 02110 ‑ Site Clearing (for outside periphery of existing structures)

B.
Section 02223 ‑ Backfilling

1.03
SUBMITTALS

A.
Submit demolition and removal procedures, [shop drawings indicating demolition sequence] and schedule in accordance with Section 01210.

1.04
EXISTING CONDITIONS

A.
Conduct demolition to minimize interference with adjacent [structures]         [                                                                 ].

B.
Provide, erect, and maintain temporary barriers and security devices.

C.
Conduct operations with minimum interference to travel ways.  Maintain [protected] egress and access at all times. Provide trained flaggers when vehicular traffic is affected by demolition operations.

D.
Do not close or obstruct [roadways], [parking areas], [driveways], [sidewalks] without written approval from the University.

PART 2:  PRODUCTS

Not used

PART 3:  EXECUTION

3.01
PREPARATION

A.
Prevent movement or settlement of adjacent structures.  Provide bracing and shoring.

B.
Protect existing [landscaping materials], [utilities], [appurtenances] [structures][     ] that are not to be demolished [as specified in Section 01210].

C.
Obtain a "Permit to Penetrate or Excavate Surfaces at LBNL" from the Facilities Department prior to performing any excavation or cutting of concrete or asphalt.


D.
Disconnect, remove, and cap designated utility lines within demolition areas.

E.
Mark location of disconnected utilities.  Identify utilities and indicate capping locations on as‑built drawings.

3.02
EXECUTION

A.
The LBNL Project Manager will be responsible for ensuring that the appropriate governmental entities, such as the EPA, are notified of the work.

B.
Demolish indicated structures and appurtenances in an orderly and careful manner. Cease operations and notify the University immediately if adjacent structures appear to be endangered.  Do not resume operations until corrective measures have been taken.

C.
Except where noted otherwise, immediately dispose of demolished material away from LBNL site in accordance with sectionæ01210. When the drawings indicate that trees are to be removed, the subcontractor shall chip the demolished vegetation and deliver it to a staging site designated by the University at the Laboratory.

D.
Archeological relics, antiques, and similar objects remain the property of the University.  Notify the University prior to relocation on the site and obtain acceptance regarding method of relocation.

E.
Relocate materials to be reinstalled or retained in manner to prevent damage.  Store and protect in accordance with requirements of section 01210.

F.
Relocate, store, and protect for reinstallation the following materials and equipment:

1.
[                                             ].

2.
[                                             ].

3.
[                                             ].

G.
Relocate the following material and equipment to be retained by the University.  Deliver to [location agreed upon] [          ].

1.
[                                             ].

2.
[                                             ].

3.
[                                             ].

H.
Notify the University promptly of any contaminated, vermin infested, or dangerous materials encountered.

I.
Do not burn or bury materials on the LBNL site.

J.
Remove foundation walls and footings to at least [2] [     ] feet  below finished grade [beyond area of new construction] [within area of new construction].

K.
[Remove concrete slabs on grade.] [Break‑up concrete slabs on grade to permit drainage.]

L.
Pump out buried tanks located within demolition area.  [Remove underground tanks, components, and piping from site.]  [Fill tanks with sand or fine gravel and cover with fill; remove piping.]

M.
Keep work sprinkled to minimize dust.  Provide hoses and water main or hydrant connections for this purpose.

N.
Control noise from demolition operations to levels that are in compliance with local noise ordinances and OSHA standards.

O.
Cut concrete and asphalt in neat, straight lines.


P.
Backfill [areas excavated] [open pits and holes] caused as a result of demolition.  Use [subsoil] [          ] specified in section 02223.

Q.
Remove demolished materials from LBNL site in accordance with Section 01210 as work progresses.  Leave site in clean condition.
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